STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 06/ 03 IN LOS ANGELES CCOUNTY | N COVPTON 03/07/03
CONTRACT NUMBER 07-023134 FROM ATLANTI C AVENUE UNDERCRCSSI NG CONTRACT CCODE "A '’
LOCATI ON 07-LA-710-13.6/13.9 TO ALONDRA BOULEVARD OVERCROSSI NG 46 CONTRACT | TEMS
SCUNDWALLS FEDERAL AID ACNH- P710-(005)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGCSALS | SSUED 19 FUND TOTAL HB311 1, 350, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 8 ENG NEERS EST 1, 076, 000. 00 AMOUNT UNDER 234, 621. 00 PERCENT UNDER EST 21. 80
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 841, 379. 00 5 D W PONELL CONSTRUCTI ON I NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334-1406
2 898, 700. 00 2 BEADOR CONSTRUCTI ON COVPANY 949 724-0264
I NC 00720483
P OBOX 1 FAX 949 724-0267
CORONA DEL MAR CA 92625
3 928, 833. 00 3 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
4 950, 303. 00 8 GRI FFI TH COVPANY 562 929-1128
00000088
P O BOX 2150 FAX 562 864-8970
SANTA FE SPRINGS CA 90670
5 952, 943. 00 6 O DONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750

SAN DI VAS CA 91773-2911



07-023134

07-LA-710-1

03/ 06/ 03
6 1, 061, 825. 00
7 1, 089, 459. 65
8 1,141, 515.00

LEH GH CONSTRUCTI ON COVPANY
714 S PLYMOUTH BLVD

LOS ANGELES CA 90005

T B PENI CK AND SONS | NC

9747 OLSON DRI VE
SAN DI EGO CA 92121

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

323 931-1306
00785457
FAX 323 931-2033

858 558-1800
00185381
FAX 858 558-1881

714 538-5156
00743775
FAX 714 538-5157

Bl D245
PACE 2
03/ 07/ 03



07-023134 Bl D245

07-LA-710-1 PAGE 3

03/ 06/ 03 03/ 07/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C L CONSTRUCTI ON CONCRETE BARRI ER
ONTARI O CA
AVBER STEEL REBAR
RI ALTO CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG

W NCHESTER CA

J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA

REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA



07-023134 Bl D245

07-LA-710-1 PAGE 4

03/ 06/ 03 03/ 07/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON FORM RAI LI NG
POVONA CA
ANDERSON DRI LLI NG CAST I N DRILLED HCLE PI LI NG
CHI NO CA
COLUMBI A FENCE FENCI NG AND METAL BEAM GUARD RAI L
FRESNO CA
G L M CONTRACTOR REI NFORCED STEEL
REDLANDS CA
J F L ELECTRIC LI GHTI NG AND SI G\S
LOS ANGELES CA
L JOHANSON CONSTRUCTI ON MASONRY BLOCK
HAWIHORNE CA
R K ALLEN LANDSCAPE LANDSCAPE AND | RRI GATI ON

Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AVMBER STEEL RESTEEL
RI ALTO CA
J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA
R D CONSTRUCTI ON CONCRETE BARRI ER
CORONA CA

CONTI NUED ON NEXT PAGE



07-023134 Bl D245
07-LA-710-1 PAGE 5
03/ 06/ 03 03/ 07/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 R K ALLEN LANDSCAPI NG LANDSCAPI NG
Pl SMO BEACH CA
REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA
WESTERN PAVI NG ASPHALT PAVI NG
| RW NDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACL CONCRETE BARRI ER
ONTARI O CA
AVBER STEEL REBAR
RI ALTO CA

CONTI NUED

ANDERSON DRI LLI NG
CHI NO CA

CT AND F
BELL GARDENS CA

COLUMBI A FENCE COVPANY
FRESNO CA

R K ALLEN LANDSCAPI NG
Pl SMO BEACH CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
ON NEXT PAGE

CAST I N DRILLED HCOLE

ELECTRI CAL

FENCI NG

LANDSCAPI NG

MASONRY



07-023134
07-LA-710-1
03/ 06/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
03/ 07/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

SI ERRA NEVADA CONSTRUCTI ON
SPARKS NV

Bl DDER | D NAME AND ADDRESS

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
POMONA CA

ALCORN FENCE
SUN VALLEY CA

AVBER STEEL
RI ALTO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J F L ELECTRIC
LOS ANGELES CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

VEESTERN PAVI NG
| RW NDALE CA

CONCRETE BARRI ER ( PORTI ON)

METAL BEAM GUARD RAI L, FENCI NG AND SI GNS

REI NFORCI NG STEEL

PLANTI NG AND | RRI GATI ON

ELECTRI CAL

MASONRY ( PORTI ON)

ASPHALT CONCRETE



07-023134
07-LA-710-1
03/ 06/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

03/ 07/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

COLUMBI A FENCE
FRESNO CA

G L M CONTRACTOR
REDLANDS CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

I AFD

L JOHNSON CONSTRUCTI ON

HAWTHORNE CA

P AND D LANDSCAPE

SI ERRA NEVADA CONSTRUCTI ON
SPARKS NV

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

BAR RElI NFORCI NG

ELECTRI CAL

CAST I N DRILLED HCLE PI LI NG

SOUNDWAL L

LANDSCAPI NG

SI GN STRUCTURE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
ONTARI O CA

ALCORN FENCE
SUN VALLEY CA

AVBER STEEL
RI ALTO CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

FENCI NG

REBAR



07-023134 Bl D245

07-LA-710-1 PAGE 8

03/ 06/ 03 03/ 07/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANDERSON DRI LLI NG Pl LI NG
CHI NO CA
B AND D LANDSCAPE MANAGEMENT SERVI CE LANDSCAPI NG

CAMARI LLO CA

CONSCLI DATED WEEI GHT | NDUSTRY
MONTCLAI R CA

H GH LI GHT ELECTRI C ELECTRI CAL
P O BOX 77339
RI VERSI DE CA 92513

REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA
ROVERO GENERAL GRADI NG AND PAVI NG
ESCONDI DO CA
STATEW DE SAFETY AND SI GNS SI GNS
Pl SMO BEACH CA
ULMER | NDUSTRI ES SI GN STRUCTURES
FONTANA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AVMBER STEEL | TEMS 27 THRU 29, 32 AND 41 THRU 44 ( PARTI AL)
RI ALTO CA

CONTI NUED ON NEXT PAGE



07-023134
07-LA-710-1
03/ 06/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

03/ 07/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 J F L ELECTRIC
LOS ANGELES CA

| TEM 45 (PARTI AL)



07-023134 Bl D245

07- LA-710- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 06/ 03 03/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 220 30. 00 6, 600. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 500. 00* 1, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 41 30. 00 1, 230. 00
7 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 1, 800. 00 1, 800. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 660 40. 00 26, 400. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 350. 00 3, 850. 00
10 150608 REMOVE CHAI N LI NK FENCE M 220 12.00 2, 640. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 220 20. 00 4, 400. 00
12 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 15 80. 00 1, 200. 00
13 150742 REMOVE ROADSI DE S| GN EA 1 100. 00 100. 00
14 150760 REMOVE S| GN STRUCTURE EA 1 8, 000. 00 8, 000. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 220 8. 00 1, 760. 00
16 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 11 90. 00 990. 00
17 030694 REMOVE CONCRETE BARRI ER ( TYPE 50E) M 11 150. 00 1, 650. 00
18 156579 REMOVE BRI DGE RAI LI NG M 19 50. 00 950. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 60 4.00 240. 00
21 198001 | MPORTED BORROW VB 240 .10 24.00
22 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
23 (S) 200114 ROCK BLANKET MR 520 70. 00 36, 400. 00
24 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 000. 00* 4,000. 00
25 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
26 390103 ASPHALT CONCRETE ( TYPE B) TONN 200 50. 00 10, 000. 00
27 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 590 95. 00 56, 050. 00
Pl LI NG ( BARRI ER)
28 (F) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 700 110. 00 77, 000. 00
29 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 800 190. 00 152, 000. 00
30 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 14, 990 5. 00 74, 950. 00
31 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 14, 990 .50 7, 495. 00
32 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 18 1, 000. 00 18, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
33 566011 ROADSI DE SI GN - ONE POST EA 1 200. 00 200. 00
34 030695 ROADSI DE SI GN ( SOUND WALL MOUNTED) EA 1 1, 500. 00 1, 500. 00
35 727905 M NOR CONCRETE ( CHANNEL LI NI NG) VB 2 1, 600. 00 3, 200. 00



07-023134 Bl D245

07-LA-710-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
03/ 06/ 03 03/ 07/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 802596 3.7 MCHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 200. 00 1, 200. 00
37 820108 DELI NEATOR ( CLASS 2) EA 14 50. 00 700. 00
38 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 15 150. 00 2,250. 00
39 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 500. 00 1, 000. 00
40 (S) 839553 END SECTI ON EA 2 100. 00 200. 00
41 839701 CONCRETE BARRI ER ( TYPE 60) M 5 200. 00 1, 000. 00
42 839706 CONCRETE BARRI ER ( TYPE 60G) M 11 500. 00 5, 500. 00
43 030696 CONCRETE BARRI ER ( TYPE 60GE MODI Fl ED) M 26 1, 400. 00 36, 400. 00
44 030697 CONCRETE BARRI ER ( TYPE 736SV) M 250 380. 00 95, 000. 00
45 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 35, 000. 00* 35, 000. 00
46 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00* 80, 000. 00

TOTAL 841, 379. 00



| TEM
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07-023134
07-LA-710-1
03/ 06/ 03

.00
.00
.50

.50

.00
.00
.00
.00
.00
.00
.00
.00

22000.
1000.
3500.
4000.

40000.
1230.
1500.

42900.
3300.
3740.
4180.
1500.

250.
6500.
2200.
2200.
2200.
2755.

15000.
3000.
6000.
6500.

49400.
6000.

18500.

17000.

88500.

105000.
120000.

82445.
7495.

12600.

750.
2500.
2500.
2000.
1260.
2625.

800.

SUMMARY

6, 000.
18, 000.
110.
140.
115.
200.
.20
.50
900.
350.
1, 600.
600.
1, 800.
35.
160.
340.

OF

00

00
00
00
00
00
00
00
00

REMA/

160000.
77948.
7495.
16200.
350.
1600.
1200.
1800.
490.
2400.
680.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
20. 00 4400
5, 000. 00* 5000
8, 000. 00* 8000
10, 000. 00~ 10000
65, 000. 00* 65000
40. 00 1640
275.00 275
70. 00 46200
300. 00 3300
6. 50 1430
18. 00 3960
89. 00 1335
175. 00 175
6, 200. 00 6200
7.50 1650
130. 00 1430
220. 00 2420
87.00 1653
15, 000. 00* 15000
135. 00 8100
95. 00 22800
8, 000. 00* 8000
75. 00 39000
8, 000. 00* 8000
15, 000. 00* 15000
100. 00 20000
100. 00 59000.
150. 00 105000.
160. 00 128000.
6. 00 89940.
.50 7495.
1, 000. 00 18000.
700. 00 700.
2,500. 00 2500
2, 000. 00 4000
1, 900. 00 1900.
85. 00 1190.
170. 00 2550
350. 00 700.

Bl D245
PAGE 12
03/ 07/ 03
FI FTH
BI D AMOUNT
50. 00 11000
5, 000. 00~ 5000
10, 000. 00* 10000
4,000. 00* 4000
50, 000. 00* 50000
30. 00 1230
900. 00 900
60. 00 39600
300. 00 3300
10. 00 2200
23.00 5060
60. 00 900
100. 00 100
8, 000. 00 8000
5. 00 1100
200. 00 2200
200. 00 2200
30. 00 570
15, 000. 00* 15000
46. 00 2760
50. 00 12000
7, 000. 00* 7000
95. 00 49400
7, 000. 00* 7000
19, 000. 00* 19000
110. 00 22000
95. 00 56050
115. 00 80500.
200. 00 160000.
6. 00 89940.
.70 10493.
1, 100. 00 19800.
200. 00 200.
2,400. 00 2400
600. 00 1200.
1, 800. 00 1800.
50. 00 700.
160. 00 2400
350. 00 700.



| TEM

40
41
42
43
44
45

46
TOT

07-023134
07-LA-710-1
03/ 06/ 03
SECOND
Bl D AMOUNT
450. 00 900. 00
425. 00 2125. 00
525. 00 5775. 00
550. 00 14300. 00
450. 00 112500. 00
31, 000. 00* 31000. 00
37, 270. 00* 37270. 00
898, 700. 00

SUMMARY OF REMA

THI RD
Bl D AMOUNT
420. 00 840
300. 00 1500
400. 00 4400
550. 00 14300.
420. 00 105000
30, 000. 00* 30000.
90, 000. 00* 90000.
928, 833. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
420. 00 840
600. 00 3000
630. 00 6930
715. 00 18590
320. 00 80000
30, 000. 00* 30000
90, 000. 00* 90000
950, 303. 00

Bl D245
PACE 13
03/ 07/ 03
FI FTH
BI D AMOUNT
420. 00 840
700. 00 3500
700. 00 7700
700. 00 18200
360. 00 90000
30, 000. 00* 30000
95, 000. 00* 95000
952, 943. 00



| TEM
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07-023134
07-LA-710-1
03/ 06/ 03

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

126000.
224000.
89940.
14990.
18000.
400.
3000.
3000.
2000.
560.
2400.
800.

SUMMARY

OF

REMA

23232.
4400.
11000.
3927.
82500.
1127.
1650.
47916.
2057.
3847.
4199.
1344.
880.
6748.
1936.
1415.
2456.
1692.
11000.
6600.
11880.
11293.
41756.
3861.
14044.
22028.
60357.
161700.
162800.
79147.
7644.
23760.
357.
2502.
2926.
1903.
539.
2524.
704.

.60
. 00*
. 00*
. 00*
. 00*
.50
.00
.60
.00
.49
.09
.65
.00
.50
.80
.70
.30
.10
. 00*
.00
.50
. 70*
.30
. 00*
. 80*
.14
.30
.00
.50
.28
.51
.00
.50
.50
.00
.00
.50
.30
.00

N |

N G

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

112000.
200000.
89940.
29980.
14400.
400.
1800.
1000.
3500.
700.
3750.
1000.

Bl D245
PACE 14
03/ 07/ 03



| TEM

40
41
42
43
44
45

46
TOT

07-023134
07-LA-710-1
03/ 06/ 03
SI XTH
BI D AMOUNT
400. 00 800. 00
1, 000. 00 5000. 00
1, 000. 00 11000. 00
1, 000. 00 26000. 00
300. 00 75000. 00
39, 000. 00* 39000. 00
30, 000. 00* 30000. 00

1, 061, 825. 00

SUMMARY

OF REMA

SEVENTH
BI D AMOUNT
422. 40 844
478. 50 2392
484. 00 5324
500. 50 13013
258. 50 64625
34, 100. 00* 34100.
137, 500. 00* 137500
1, 089, 459. 65

NI NG BI DDERS
El GHTH

Bl D AMOUNT
500. 00 1000
300. 00 1500
450. 00 4950
750. 00 19500
385. 00 96250

35, 000. 00* 35000.

100, 000. 00* 100000

1, 141, 515. 00

Bl D245
PACGE 15
03/ 07/ 03



